
  

  

  

 

 

  

  

 

 
 

  

 

   

 

  

 

  

 

 

 

  

 

  
 

 

   
 

 

  

SECTION 101  GENERAL INFORMATION, DEFINITIONS, AND TERMS 

101.1 General 

(1)	 The department defines the contractor and department responsibilities within the contract documents in 
one of the following ways: 

1. Taken in context, the contract language makes the responsible party clear. 

2. Direct commands written to the contractor in the active voice-imperative mood. 

3. Using "shall" to indicate contractor responsibility and "will" to indicate department responsibility. For example, 
"Aggregates shall be stored in stockpiles" or "Sampling and testing will be according to the following AASHTO 
methods." 

(2)	 If the contractor thinks the responsibility for an action under the contract is unclear or given to the wrong 
party, the contractor shall seek clarification from the department. 

(3)	 These standard specifications for highway and structure construction are written to the bidder before 
award of the contract and to the contractor after award of the contract. The sentences directing the 
contractor to perform work are written in the active voice-imperative mood. These contractor directions 
are written as commands. For example, a requirement to provide cold-weather protection would be 
expressed as, "Provide cold-weather protection for concrete," rather than "The contractor shall provide 
cold-weather protection for concrete. In the imperative mood, the subject "the bidder" or "the contractor" is 
understood. 

(4)	 Requirements to be performed by others are written in the active voice. Sentences written in the active 
voice identify the party responsible for performing the action. For example, "The engineer will determine 
the density of the compacted material." Certain requirements of the contractor may also be written in the 
active voice, rather than the active voice-imperative mood, if the sentence includes requirements for 
others in addition to the contractor. For example, a sentence that involves action by both the contractor 
and the engineer would be expressed, "After the contractor provides initial written notice, the engineer will 
revise the contract as specified in 104.2." 

(5)	 Sentences that define terms, describe a product or desired result, or describe a condition that may exist 
are written in neither the active voice nor the imperative mood. These types of sentences that describe a 
condition use verbs requiring no action. For example, "The characteristics of the soils actually 
encountered in the subgrade may affect the quality of cement and depth of treatment necessary." 

(6)	 The document contains the following components identified by number and organized in a hierarchy as 
follows: 

1. Parts, for example "Earthwork" referred to as: part 2. 

2. Sections, for example "Bidding Requirements and Conditions" referred to as: section 102. 

3. Subsections, potentially containing subordinate subsections, for example "Issuing Bidding Proposals" referred 
to as: 102.3 or "General" referred to as: 102.3.1. 

4. Paragraphs, for example paragraph one of 102.3.2 referred to as: 102.3.2(1). 

5. Numbered items, for example item one of 102.3.2(1) referred to as: item one of 102.3.2(1). 

(7)	 In addition to identifying numbers; parts, sections, and subsections have descriptive titles. These titles 
provide reference only, not interpretation. If a subsection contains a subordinate subsection entitled 
"General," the provisions of that general subsection apply to all subsections in the parent subsection. 

(8)	 Bid item names are capitalized, as are proper names and acronyms. Capitalization of other words not 
beginning a sentence is avoided. 

101.2 References and Acronyms 

(1) References made within these specifications use the conventions specified in paragraph 6 of subsection 
101.1. For example, 101.1(6) is used to make the reference in the previous sentence. References to parts 
or sections include the words "part" or "section", references to subsections or paragraphs use only the 
identifying numbers, and references to numbered items use the words "item number __ of " and the 
identifying paragraph number. Occasionally a subsection will contain a reference to itself to avoid 
possible confusion due to the nesting of subsections. Imprecise references like: "in this subsection," 
"above," "below," "elsewhere in the contract," etc. are eliminated. 

(2)	 Unless specified by year or date, cited publications refer to the most recent issue, including interim 
publications, in effect on the bid closing date. 
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(3)	 The department identifies acronyms used throughout the contract here in 101.2. The department may 
also identify acronyms, used in a more limited scope, within individual parts of the contract. Interpret 
acronyms used throughout the contract as follows: 

AASHTO American Association of State Highway and Transportation Officials 

AISI American Iron and Steel Institute 

ANSI American National Standards Institute, Inc. 


ASTM American Society for Testing and Materials
 

ATMS Advanced Traffic Management Systems
 

ATSSA American Traffic Safety Services Association 

AWPA American Wood Preservers’ Association
 

AWG American Wire Gauge
 

AWS American Welding Society 


AWWA American Water Works Association 

CMM The department's Construction and Materials Manual 

EBS Excavation below subgrade. 

ECIP Erosion Control Implementation Plan 

EIA/TIA Electronic Industry Association/Telecommunications Industry 
Association 

FHWA Federal Highway Administration 

FOA Fiber Optic Association 

FTMS Freeway Traffic Management System 

HTCP The department's Highway Technician Certification Program 

ACT An HTCP assistant certified technician 

IES Illuminating Engineering Society 

IPCEA-NEMA Insulated Power Cable Engineer's Association - National Electrical 
Manufacturer's Association
 

IPS Iron Pipe Size
 

ITE Institute of Transportation Engineers
 

ITS Intelligent Transportation Systems 


MIL Military Specification
 

MUTCD The Wisconsin Manual on Uniform Traffic Control Devices for Streets 
and Highways 

NACE National Association of Corrosion Engineers 

NIST National Institute of Standards and Technology 

NCHRP National Cooperative Highway Research Program 

NEC National Electrical Code 

NEMA National Electrical Manufacturers Association 

NRTL National Recognized Testing Laboratory 

NTPEP AASHTO’s National Transportation Product Evaluation Program 

OSHA Occupational Safety and Health Administration 

QMP The department's Quality Management Program 

CA Contractor Assurance 

QC Quality Control 

QV Quality Verification 

IA Independent Assurance 
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SAE Society of Automotive Engineers 

SI International System of Units 

SSPC Steel Structures Painting Council 

UL Underwriters’ Laboratory 

USACE	 United States Army Corps of Engineers 

WDNR	 Wisconsin Department of Natural Resources 

WEC	 Wisconsin Electrical Code 

WSEC	 Wisconsin State Electrical Code, consisting of chapter comm. 16 of the 
WEC combined with the NEC 

101.3 	Definitions 

(1)	 The department defines terms used throughout the contract here in 101.3. The department may define, or 
redefine, terms within individual parts of the contract if using those terms in a more limited scope. 
Interpret these terms, used throughout the contract, as follows: 

Addenda	 Revisions to the plans or the proposal form developed before opening of 
proposals. 

Adjustment A modification in the contract price or contract time as specified in 
108.10 or 109.4. 

Adverse weather day	 For calendar day or completion date contracts, a day the contractor is 
scheduled to work when weather, or job conditions caused by recent 
weather, cause the contractor to lose 4 or more hours of work on the 
controlling item. 

Advertisement See also notice to contractors 

Affiliated	 Having a relationship where one business concern or individual directly 
or indirectly controls or can control the others. 

Auxiliary lane	 The portion of the roadway adjoining the traveled way for parking, 
change of speed, or for other purposes supplementary to through traffic 
movement. 

Award	 The department’s acceptance of a bid. 

Base	 The layer or layers of specified or selected material of designed 
thickness placed on a subbase or subgrade to support a surface course. 

Bid See proposal 

Bidder	 An individual, partnership, joint venture, corporation, limited liability 
company, limited liability partnership, or a combination of any or all 
jointly, submitting a proposal (bid) for the work advertised in the 
invitation for bids, acting directly or through a duly authorized 
representative. 

Bidding proposal	 The department-approved form the department requires bids to be 
prepared and submitted for the work on. The bidding proposal is further 
described in 102.2. 

Bridge	 A structure having a span of more than 20 feet from face to face of 
abutments or end bents, measured along the centerline of the roadway, 
spanning a water course or other opening or obstruction, such as a 
highway or railroad, including the substructure, superstructure, and 
trestle work approaches. 

Bureau	 The department's bureau of project development. Language specifically 
identifies other department bureaus. 

Business day	 Every day the calendar shows, except Saturdays, Sundays, and 
department-specified holidays. 

Calendar day	 Every day the calendar shows, including Saturdays, Sundays, and 
department-specified holidays. 

Certificate of compliance	 A document, provided by a manufacturer, producer, or supplier of a 
product, stating that the product as furnished to the contractor complies 
with the pertinent specifications and contract requirements. 
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Certified report of test or analysis	 A certified test report, provided by a manufacturer, producer, or supplier 
of a product, indicating that actual results of tests or analyses comply 
with the elements of the specification requirements. 

Completion date	 The calendar date shown in the proposal on or before which the work 
contemplated under the contract shall be completed. 

Construction limits	 The limits of grading or other work generally defined by slope stakes 
offset from the actual slope intercepts or limits of the work. 

Consulting firm	 The individual, partnership, joint ventures, corporation, or agency 
contracted by the department to act directly or as a duly authorized 
construction representative providing services for the department. 

Contract	 The written agreement between the department and the contractor 
setting forth the obligations of the parties to the contract, including, but 
not limited to, performance of the work, furnishing of labor and 
materials, and basis of payment. 

The contract includes the notice to contractors, proposal, contract form, 
contract bond, standard specifications, special provisions, addenda, 
general plans, detailed plans, notice to proceed, and contract change 
orders and agreements required to complete the construction of the 
work in an acceptable manner, including authorized extensions, all of 
which constitute one instrument. 

Contract bond	 The department-approved form of security, executed by the contractor 
and the contractor’s surety or sureties, guaranteeing the performance of 
the contract work, completion of the contract requirements, and the 
payment of claims as provided in 779.14 of the Wisconsin statutes. 

Contract change order	 A written order or authorization the engineer executes covering work not 
otherwise provided for in the contract, revisions in or amendments to the 
contract, or conditions specifically prescribed in the specifications as 
requiring contract change orders. The change order document becomes 
a part of the contract when executed by the department. 

Contract modification	 Any change to the contract made after it is executed, including but not 
limited to, the following: 

- A contract change order. 

- A supplemental contract agreement. 

- An administrative change adding a non-bid item. 

- A general administrative change. 

Contract period	 The period from the specified date of commencing work to the date that 
the specified number of calendar or working days has elapsed, both 
dates inclusive, or from the specified date of commencing work to the 
specified completion date, both dates inclusive; as specified in the 
contract. 

Contract revision See: contract modification 

Contract time	 The number of calendar or working days shown in the proposal 
representing the time allowed for the completion of the work 
contemplated in the contract. 

Contractor	 The individual, partnership, joint venture, corporation, limited liability 
company, limited liability partnership, or agency undertaking the 
performance of the work under the terms of the contract and acting 
directly or through a duly authorized representative. 

Controlling item of work	 An activity on the project schedule, that if delayed, delays completion of 
the project. 

Culvert	 A structure not classified as a bridge that provides an opening under a 
roadway. 

Department The Wisconsin Department of Transportation. 

Detour	 An existing, permanent road designated as a temporary route to carry 
vehicular traffic around a section of a highway closed to through traffic. 

Divided highway	 A highway with separate roadways for traffic in opposite directions. 

Effective with the December 2011 Letting 17 	 2012 Standard Specifications 



   

 

  
 

  
 

  

  

  
 

  

   

  
  

 

   

  
 

  

  
 

 
 

  

  

    

   
 

   
 

  

   
 

Engineer	 The secretary of the department of transportation or the secretary’s 
authorized representative limited by the particular duties assigned to the 
representative. 

Equipment	 Machinery and articles necessary for the proper construction and 
acceptable completion of the work. This includes the supplies, tools, 
and apparatus for upkeep and maintenance of the equipment. 

Erosion control implementation plan	 The erosion control implementation plan, or ECIP, as required under 
Trans 401 of the Wisconsin administrative code. 

Extra work	 All work performed by the contractor, with approval of the engineer, that 
does not appear in the proposal or contract as a specific bid item 
accompanied by a unit price, and that is not included under the price bid 
for other bid items in the contract. Extra work may also consist of 
additions to, or changes in, design of contract bid items or portions of 
contract bid items, if additions are wholly disassociated from or outside 
the scope of work in the contract, and if the work caused by these 
additions or changes must be performed under conditions or in a 
manner materially different from the conditions and manner existent for 
contract bid items under the original scope of work. 

Force account	 A method of payment based on the cost of labor, equipment, materials 
furnished, and consideration for overhead and profit as specified in 
109.4.5. 

Frontage road or street	 A local road or street auxiliary to and located along the side of an 
arterial highway for service to abutting property and adjoining areas and 
for control of access. 

Government entity	 Any unit of federal, state, county, municipal, or town government, 
including all entities described in the definition of “municipality” in 
16.70(8) of the Wisconsin statutes. Where a project is constructed 
across state boundaries, it includes those same entities from the 
adjoining state or states. 

Hazardous substance	 A substance or combination of substances, including waste of a solid, 
semisolid, liquid, or gaseous form, that may cause or significantly 
contribute to an increase in mortality or an increase in serious, 
irreversible, or incapacitating, reversible illness, or that may pose a 
substantial present or potential hazard to human health or the 
environment. 

Highway separation	 A structure carrying highway traffic over or under another highway or 
street. 

Highway, street, or road	 A public way for the purpose of vehicular travel, including the entire area 
within the right-of-way. 

Holidays	 The following days are department-specified holidays for use in 
determination of working days: 

New Year’s day Thanksgiving day 
Martin Luther King Jr. day Christmas Eve day 
Memorial day Christmas day 
Independence day New Year’s Eve day 
Labor day 

Inspector	 The authorized representative of the engineer assigned to inspect the 
work or materials. 

Interchange	 A highway separation with access connections between the highways. 

Laboratory	 The materials testing laboratory of the department or other testing 
laboratory the engineer designates. 

Local road or street	 A street or road used primarily for access to residences, businesses, or 
other abutting property. 

Local traffic	 Passage of vehicles, people, and goods originating within, or having a 
destination on, the portion of the highway closed to through traffic as 
specified in the contract. 

Major and minor bid items	 A major bid item is a bid item whose total cost, determined by 
multiplying the bidding schedule quantity and the contract unit price, is 
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equal to or greater than 5 percent of the total amount of the original 
contract. Other bid items are minor bid items. A minor bid item, when its 
quantity is increased, becomes a major bid item if it meets this 5 percent 
criterion. 

Materially unbalanced bid	 A bid that generates a reasonable doubt that award to the bidder 
submitting a mathematically unbalanced bid will result in the lowest 
ultimate cost to the department. 

Mathematically unbalanced bid	 A bid containing lump sum or unit price bid items that do not reflect 
reasonable anticipated actual costs of labor, equipment, materials, plus 
a reasonable proportionate share of the bidder’s anticipated profit, 
overhead costs, and other indirect costs. 

Materials	 Substances specified for use in the construction of the work. 

See also: new material, reclaimed asphaltic pavement material, 
recovered material, recycled material, and special waste. 

Median	 The portion of a divided highway separating the traveled ways for traffic 
in opposite directions. 

New material	 Material not used for another purpose before incorporation into the 
work. 

Notice to contractors	 The advertisement for proposals for work or materials on which bids are 
required. The advertisement will indicate with reasonable accuracy the 
quantity and location of the work to be done, or the character and 
quantity of the material to be furnished, and the time and place of 
submitting and opening the proposals. 

Notice to proceed	 A written notice from the engineer to the contractor of the time period 
within which the prosecution of the work shall begin. 

Pavement structure	 The combination of subbase, base, and surface course placed on a 
subgrade to support the traffic load and distribute it to the roadbed. 

Plans	 The department-approved plans, profiles, typical cross-sections, 
working drawings, and supplemental drawings that show the location, 
character, dimensions, and details of the work to be done. 

Plant names and labels	 The plant names and labels used in the nomenclature references listed 
in the current edition of the American Standard for Nursery Stock. 

Project	 The designated physical area together with improvements to be 
constructed under the contract. 

Project engineer	 The authorized representative of the engineer having direct supervision 
of the administration of the contract. 

Proposal	 The written offer of the bidder, submitted on the prescribed proposal 
form, to perform the work at the prices quoted by the bidder; also 
commonly known as the "bid". 

Proposal guaranty	 The security furnished with a bid to guarantee that the bidder will enter 
into the contract if the bid is accepted. 

Quality management program	 The department's specifications defining both department and 
contractor responsibilities for assuring quality construction. The 
specifications provide for the following: 

Contractor assurance	 Optional contractor sampling and testing to assure the 
accuracy of the QC test results. 

Quality control	 Required contractor sampling and testing the department uses 
to determine specification conformance. 

Quality verification	 Department sampling and testing the department uses to 
validate the quality of the final product. 

Independent assurance	 Activities the department uses to evaluate the QC and QV 
sampling and testing procedures. 

Dispute resolution	 Procedures the department uses to resolve disputes over 
conflicting test results for nonconforming work. 

Reclaimed asphaltic pavement material A recovered material from existing asphaltic pavement. 
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Recovered material	 A product recovered from solid waste in a form identical to the original 
form, for a use that is the same or similar to the original use. 

Recycled material	 A product manufactured from previously used products. 

Region The department's transportation region office. 

Review panel	 The department's claims review panel. 

Responsible bidder	 A bidder determined by the department to possess the ability to perform 
the contract work and complete the contract requirements. 

Right-of-way	 Land, property, or interest in land or property acquired for or devoted to 
transportation purposes. 

Roadbed	 The graded portion of a highway, within top slopes and side slopes, 
prepared as a foundation for the pavement structure and shoulders. 

Roadside	 The area adjoining the outer edge of the roadway. Areas between the 
roadways of a divided highway may also be considered roadside. 

Roadway	 The portion of a highway within the limits of construction. A divided 
highway has 2 or more roadways. 

Roadway foundation	 The area underlying the proposed roadway within the limits of assumed 
one-to-one slopes extending outward and downward from the subgrade 
shoulder points. 

Schedule of items	 The prepared schedule, included as a part of the proposal form, 
containing the estimated quantities of the pay items for which unit bid 
prices are invited. 

Secretary The secretary of the Wisconsin Department of Transportation. 

Semi-final estimate	 A tentative final estimate indicating the engineer has measured and 
reported all quantities. The department prepares and submits a semi-
final estimate for the contractor's review before issuing a final estimate. 

SI metric	 The International System of Units for metric measure. 

Shoulders	 The portions of the roadway contiguous with the traveled way for 
accommodation of stopped vehicles, emergency use, and lateral 
support of base and surface courses. 

Shop drawings	 Stress sheets, working drawings, erection plans, falsework plans, 
framework plans, cofferdam plans, bending diagrams for reinforcing 
steel, or other supplementary plans, computations, or similar data that 
the contractor is required to submit to the engineer. 

Sidewalk	 The portion of the roadway constructed primarily for the use of 
pedestrians. 

Special provisions	 Written directions and requirements applicable to a specific project and 
not otherwise thoroughly or satisfactorily detailed or prescribed in the 
standard specifications or supplemental specifications. 

Special waste	 Solid waste characterized for beneficial use in public works projects by 
the WDNR under section 895.58 of the Wisconsin statutes. 

Specifications	 Written directions, provisions, and requirements contained in the 
standard specifications or special provisions, together with written 
agreements and documents referenced in the contract, pertaining to the 
method or manner of performing the work, the quantities of work, and 
the quality of materials to be furnished under the contract; as made part 
of the contract and contained in or referenced in the proposal. 

See also: special provisions and standard specifications. 

Stabilization	 Modification of soils or aggregates by incorporating materials that will 
increase load bearing capacity, firmness, and resistance to weathering 
or displacement. 

Standard specifications	 Written directions and requirements approved for general application 
and repetitive use as contained herein for highway and structures 
construction and for administration of the contract. 

State The state of Wisconsin. 
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Subbase	 The layer or layers of specified or selected material of designed 
thickness placed on a subgrade to support base. 

Subcontractor	 The individual, partnership, corporation, limited liability company, or joint 
venture to which the contractor, with the department’s written consent, 
sublets part of the contract. 

Subgrade	 The top surface of a roadbed upon which the pavement structure and 
shoulders are constructed. 

Substructure	 All of the bridge below the bridge seats or below the tops of the caps of 
piling or framed trestles, including the wing walls, backwalls, and 
parapets of abutments. 

Superintendent	 The contractor’s authorized representative in responsible charge of the 
work. 

Superstructure	 All of the bridge above the bridge seats or above the tops of caps of 
piling or framed trestles, including flooring, but excluding wing walls, 
backwalls, and parapets of abutments. 

Supplemental contract agreement	 A written agreement between the engineer and contractor to pay for a 
particular bid item using the plan quantity rather than measure the 
actual quantity of work acceptably completed. 

Surety The company executing a contract bond with the contractor. 

Surface course	 One or more layers of a pavement structure, the top layer of which 
resists skidding, traffic abrasion, and the disintegrating effects of 
climate. 

Traffic lane	 The portion of a traveled way for the movement of a single line of 
vehicles. 

Traveled way	 The portion of the roadway for the movement of vehicles, exclusive of 
shoulders and auxiliary lanes. 

Unacceptable work	 Work that does not conform to the contract and results in a product that 
is insufficient to fulfill the needs of the project. 

Unbalanced bid	 See: materially unbalanced bid and mathematically unbalanced bid 

US standard	 The US standard measure system of units for english measure. 

Work	 The furnishing of all labor, materials, equipment, and incidentals and the 
performing of all tasks needed to complete the project or a specific part 
of the project as specified in the contract, together with fulfillment of all 
associated obligations and duties required under the contract. 

Working day	 A calendar day, except Saturdays, Sundays, department-specified 
holidays, and the period from November 16 to March 31, both dates 
inclusive, on which weather or other conditions not under the control of 
the contractor will allow construction operations to proceed for at least 8 
hours of the day with the normal working force engaged in performing 
the controlling item of work which would be in progress at this time. 

Effective with the December 2011 Letting 21 	 2012 Standard Specifications 


	ROADWAY STANDARDS
	Standard Specs Main Page
	STANDARD SPECIFICATIONS
	TABLE OF CONTENTS
	PART 1  GENERAL REQUIREMENTS AND COVENANTS
	SECTION 101  GENERAL INFORMATION, DEFINITIONS, AND TERMS
	101.1  General
	101.2  References and Acronyms
	101.3  Definitions

	SECTION 102  BIDDING REQUIREMENTS AND CONDITIONS
	SECTION 103  CONTRACT AWARD AND EXECUTION
	SECTION 104  SCOPE OF WORK
	SECTION 105  CONTROL OF THE WORK
	SECTION 106  CONTROL OF MATERIALS
	SECTION 107  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
	SECTION 108  PROSECUTION AND PROGRESS
	SECTION 109  MEASUREMENT AND PAYMENT

	PART 2  EARTHWORK
	SECTION 201  CLEARING AND GRUBBING
	SECTION 202  ROADSIDE CLEARING
	SECTION 203  REMOVING OLD CULVERTS AND BRIDGES
	SECTION 204  REMOVING OR ABANDONING MISCELLANEOUS STRUCTURES
	SECTION 205  ROADWAY AND DRAINAGE EXCAVATION
	SECTION 206  EXCAVATION FOR STRUCTURES
	SECTION 207  EMBANKMENT
	SECTION 208  BORROW
	SECTION 209  GRANULAR BACKFILL
	SECTION 210  STRUCTURE BACKFILL
	SECTION 211  PREPARING THE FOUNDATION
	SECTION 213  FINISHING ROADWAY
	SECTION 214  OBLITERATING OLD ROAD

	PART 3  BASES AND SUBBASES
	SECTION 301  GENERAL REQUIREMENTS FOR BASE AGGREGATES
	SECTION 305  DENSE GRADED BASE
	SECTION 306  SALVAGED ASPHALTIC PAVEMENT BASE
	SECTION 310  OPEN GRADED BASE
	SECTION 311  BREAKER RUN
	SECTION 312  SELECT CRUSHED MATERIAL
	SECTION 313  PIT RUN
	SECTION 315  ASPHALTIC BASE
	SECTION 320  CONCRETE BASE
	SECTION 325  PULVERIZED AND RE-LAID PAVEMENT
	SECTION 330  MILLED AND RE-LAID PAVEMENT
	SECTION 335  RUBBLIZED PAVEMENT
	SECTION 340  CRACKED AND SEATED PAVEMENT
	SECTION 350  SUBBASE
	SECTION 390  BASE PATCHING

	PART 4  PAVEMENTS
	SECTION 405  COLORING CONCRETE
	SECTION 415  CONCRETE PAVEMENT
	SECTION 416  CONCRETE PAVEMENT - APPURTENANT CONSTRUCTION
	SECTION 450  GENERAL REQUIREMENTS FOR ASPHALTIC PAVEMENTS
	SECTION 455  ASPHALTIC MATERIALS
	SECTION 460  HOT MIX ASPHALT PAVEMENT
	SECTION 465  ASPHALTIC SURFACE
	SECTION 475  SEAL COAT
	SECTION 490  SALVAGED ASPHALTIC PAVEMENT

	PART 5  STRUCTURES
	SECTION 501  CONCRETE
	SECTION 502  CONCRETE BRIDGES
	SECTION 503  PRESTRESSED CONCRETE MEMBERS
	SECTION 504  CULVERTS, RETAINING WALLS, AND ENDWALLS
	SECTION 505  STEEL REINFORCEMENT
	SECTION 506  STEEL BRIDGES
	SECTION 507  TIMBER STRUCTURES
	SECTION 508  TIMBER PILING
	SECTION 509  CONCRETE OVERLAY AND STRUCTURE REPAIR
	SECTION 510  CAST IN PLACE CONCRETE PILING
	SECTION 511  STEEL PILING
	SECTION 512  STEEL SHEET PILING
	SECTION 513  RAILING
	SECTION 514  FLOOR DRAINS, DECK DRAINS, AND DOWNSPOUTS
	SECTION 515  STEEL GRID FLOORS
	SECTION 516  WATERPROOFING
	SECTION 517  PAINT AND PAINTING
	SECTION 518  MORTAR RUBBLE MASONRY AND DRY RUBBLE MASONRY
	SECTION 519  BRICK MASONRY AND CONCRETE BRICK OR BLOCK MASONRY
	SECTION 520  PIPE CULVERTS
	SECTION 521  CORRUGATED STEEL PIPE CULVERTS
	SECTION 522  REINFORCED CONCRETE PIPE CULVERTS
	SECTION 523  REINFORCED CONCRETE HORIZONTAL ELLIPTICAL PIPE CULVERTS
	SECTION 524  SALVAGED PIPE CULVERTS
	SECTION 525  CORRUGATED ALUMINUM PIPE CULVERTS
	SECTION 526  TEMPORARY STRUCTURE
	SECTION 527  STRUCTURAL PLATE PIPE AND PIPE ARCHES
	SECTION 528  POLYMER COATED CORRUGATED STEEL PIPE CULVERTS
	SECTION 529  ALUMINUM COATED CORRUGATED STEEL PIPE CULVERTS
	SECTION 530  CORRUGATED POLYETHYLENE PIPE CULVERTS

	PART 6  INCIDENTAL CONSTRUCTION
	SECTION 601  CONCRETE CURB AND GUTTER
	SECTION 602  CONCRETE SIDEWALKS, LOADING ZONES, SAFETY ISLANDS, AND STEPS
	SECTION 603  CONCRETE BARRIER
	SECTION 604  SLOPE PAVING
	SECTION 605  DITCH CHECKS
	SECTION 606  RIPRAP
	SECTION 607  STORM SEWERS
	SECTION 608  REINFORCED CONCRETE PIPE STORM SEWERS
	SECTION 609  RELAID STORM SEWERS
	SECTION 610  REINFORCED CONCRETE HORIZONTAL ELLIPTICAL PIPE STORM SEWERS
	SECTION 611  CATCH BASINS, MANHOLES, AND INLETS
	SECTION 612  UNDERDRAINS
	SECTION 614  SEMI-RIGID BARRIER SYSTEMS AND END TREATMENTS
	SECTION 615  TREATED RUSTIC TIMBER ITEMS AND HISTORICAL MARKERS
	SECTION 616  PROPERTY AND RIGHT-OF-WAY FENCE
	SECTION 617  HAULING
	SECTION 618  MAINTENANCE AND REPAIR OF HAUL ROADS
	SECTION 619  MOBILIZATION
	SECTION 620  CONCRETE CORRUGATED MEDIAN AND CONCRETE MEDIAN NOSE
	SECTION 621  LANDMARK REFERENCE MONUMENTS
	SECTION 623  DUST CONTROL SURFACE TREATMENT
	SECTION 624  WATER
	SECTION 625  TOPSOIL AND SALVAGED TOPSOIL
	SECTION 626  PEAT HUMUS
	SECTION 627  MULCHING
	SECTION 628  EROSION CONTROL
	SECTION 629  FERTILIZER AND AGRICULTURAL LIMESTONE
	SECTION 630  SEEDING
	SECTION 631  SODDING
	SECTION 632  FURNISHING AND PLANTING PLANT MATERIALS
	SECTION 633  DELINEATORS AND MARKERS
	SECTION 634  WOOD AND TUBULAR STEEL SIGN POSTS
	SECTION 635  STRUCTURAL STEEL SIGN SUPPORTS
	SECTION 636  CONCRETE SIGN SUPPORTS
	SECTION 637  SIGNING
	SECTION 638  STATE OWNED SIGNS AND SUPPORTS
	SECTION 639  DRILLING WELLS
	SECTION 641  SIGN BRIDGES AND SUPPORTS
	SECTION 642  FIELD FACILITIES
	SECTION 643  TRAFFIC CONTROL
	SECTION 645  GEOTEXTILE FABRICS
	SECTION 646  PAVEMENT MARKINGS
	SECTION 647  SPECIAL PAVEMENT MARKINGS
	SECTION 648  LOCATING NO-PASSING ZONES
	SECTION 649  TEMPORARY PAVEMENT MARKINGS
	SECTION 650  CONSTRUCTION STAKING
	SECTION 651  GENERAL REQUIREMENTS FOR ELECTRICAL WORK
	SECTION 652  ELECTRICAL CONDUIT
	SECTION 653  PULL BOXES AND JUNCTION BOXES
	SECTION 654  BASES
	SECTION 655  ELECTRICAL WIRING
	SECTION 656  ELECTRICAL SERVICE
	SECTION 657  POLES, ARMS, STANDARDS, AND BASES
	SECTION 658  TRAFFIC SIGNALS
	SECTION 659  LIGHTING
	SECTION 660  HIGH MAST LIGHTING
	SECTION 661  TEMPORARY TRAFFIC SIGNALS AND TEMPORARY RAMP METERS
	SECTION 670  GENERAL REQUIREMENTS FOR INTELLIGENT TRANSPORTATION SYSTEMS
	SECTION 671  INTELLIGENT TRANSPORTATION SYSTEMS - CONDUIT
	SECTION 672  INTELLIGENT TRANSPORTATION SYSTEMS - BASES
	SECTION 673  COMMUNICATION VAULT
	SECTION 674  INTELLIGENT TRANSPORTATION SYSTEMS - CABLE
	SECTION 675  CONTROLLERS AND DETECTORS
	SECTION 676  SIGNAL ASSEMBLIES
	SECTION 677  CAMERAS
	SECTION 678  COMMUNICATION SYSTEMS
	SECTION 690  SAWING

	PART 7  QUALITY MANAGEMENT PROGRAM
	SECTION 701  GENERAL QMP REQUIREMENTS
	SECTION 710  GENERAL CONCRETE QMP
	SECTION 715  QMP CONCRETE PAVEMENT AND STRUCTURES
	SECTION 716  QMP ANCILLARY CONCRETE

	SCHEDULE OF BID ITEMS
	INDEX
	APPENDIX

	ASP 6 - Modifications to the standard specifications

