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SECTION 503  PRESTRESSED CONCRETE MEMBERS 

503.1  Description 

 (1) This section describes fabricating, furnishing, transporting, and erecting prestressed concrete girders, or 
other prestressed concrete members. 

 (2) These specifications provide for prestressing concrete members by the pretensioning method. In this 
method, stress the reinforcing tendons initially, then place and cure the concrete and release the stress 
from the anchorages to the concrete after developing specified concrete strength. 

503.2  Materials 

503.2.1  General 

 (1) Furnish materials conforming to the following: 
Bar steel reinforcement ............................................................................................................................ section 505 

 (2) Use galvanized or epoxy-coated steel, stainless steel, or non-metallic materials for all hardware 
incorporated into the finished structure. 

503.2.2  Concrete 

 (1) Furnish concrete as specified in section 501. If the design ultimate stress, f'c, the plans show is 8000 
pounds per square inch or higher for a prestressed concrete I-type girder, extend all 28-day strength 
requirements for that girder within section 503 to 56 days. 

 (2) Ensure concrete attains a minimum 28-day compressive strength of 6000 pounds per square inch for 
prestressed I-type girders, and 5000 pounds per square inch for prestressed slab and box-type girders. 
Base all tests on 6-inch by 12-inch cylinders, or 4-inch by 8-inch cylinders, provided the engineer 
develops and approves a correlation factor. Mold concrete cylinders in steel or plastic molds. Cure 
concrete cylinders according to AASHTO T23, except cure the cylinders with the member until release 
strength is obtained, then cure the cylinders according to AASHTO T23. Maintain all laboratory facilities 
and equipment according to AASHTO M201. Make 3 cylinders for each line of prestressed members 
poured and test each cylinder according to AASHTO T22. Calibrate cylinder-testing equipment at least 
annually according to AASHTO T67. Average the strengths of the 2 cylinders with the highest test results 
for each line and use the average to determine compliance with the 28-day strength requirement. Ensure 
that neither of the 2 cylinders with the highest test results has a strength less than 10 percent below the 
required strength. 

 (3) Instead of the above acceptance procedure, the engineer will allow early acceptance of the prestressed 
units, before the 28-day test, if 2 successive laboratory tests on standard test specimens, cured 
continuously with and in the same manner as the units, indicate compressive strength in excess of the 
required 28-day strength. Test the 28-day strength cylinders and record the results to maintain continuity 
of the contractor's quality control records. 

 (4) Have an HTCP certified PCC Technician I sample concrete, perform fresh concrete testing, and fabricate 
and cure cylinders. Have an HTCP certified Concrete Strength Tester, working in a department-qualified 
laboratory, perform cylinder and core compression tests. Determine the compressive strength in psi for 
each cylinder according to AASHTO T22. Test each cylinder to failure. Use a compression machine that 
automatically records the date, time, rate of loading on a load vs. time plot, and maximum load for each 
cylinder. Include a printout of this information with the strength documentation for each cylinder tested. 
Notify the engineer immediately if concrete cylinder compressive strengths are less than the required 28-
day strength. Keep neatly documented records of all cylinder testing on the day of the test and make 
them available to the engineer. 

 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use 
non-air-entrained concrete. Use type I, IS, , IP, II, or III cement. The contractor may replace up to 30 
percent of type I, II, or III portland cement with an equal weight of fly ash, slag, or a combination of fly ash 
and slag, except for prestressed box girders and slabs, the contractor shall replace 20-30 percent of the 
cement with fly ash, slag, or a combination of fly ash and slag. Ensure that fly ash conforms to 501.2.6 
and slag conforms to 501.2.7. Use only one source and replacement rate for work under a single bid item. 
Use a department-approved air-entraining admixture conforming to 501.2.2 for air-entrained concrete. 
Use only size No. 1 coarse aggregate conforming to 501.2.5.4. 

 (6) The contractor shall determine proportions for the mix within the following limitations: 

Water cementitious material ratio, w/cm ............................................................................................... 0.45 or less[1] 

Cementitious material content .................................................................................. 610-800 pounds per cubic yard 
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Air content: 

Prestressed box girders and slabs ..............................................................................................6.5 - 9.5 percent 

Prestressed I-type girders .................................................................................................. 6.0 percent maximum 

Other components ......................................................................................................................4.5 - 7.5 percent 

Slump ........................................................................................................................................ 8 inches maximum[2] 

 [1] The water cementitious material ratio is the weight of the total added water plus the aggregate free water, divided 
by the combined weight of the cement, fly ash, and slag. 

 [2] Proportion the mix to provide a concrete of uniform quality and consistency with a slump no greater than 
necessary for proper placement and consolidation. 

 (7) Incorporate a department-approved high range water reducing admixture conforming to ASTM C-494, 
type G.. Instead of a type G admixture, the contractor may use type F and type D admixtures in combination to 
achieve equivalent results. 

 (8) Use a department-approved set retarding admixture as specified in 501.2.3.2 at the recommended rate if 
the ambient air temperature is 70 F or higher. The contractor may use it if the ambient air temperature is 
less than 70 F. 

 (9) The contractor shall not add more admixtures or water after mixing is complete. 

 (10) Use admixtures that do not have significant chlorides or chlorides added during manufacture. 

 (11) Use admixtures compatible with all ingredients of the concrete mixture. 

503.2.3  Pretensioning Reinforcement 

 (1) Use high tensile strength, 7-wire strands of the nominal diameter the plans show and conforming to 
ASTM A416, grade 270. 

503.2.4  Plant Certification 

 (1) Obtain all prestressed concrete members from fabrication plants that comply with the department's plant 
certification program for fabrication of prestressed concrete members, unless the engineer agrees to 
accept these items according to the alternate procedures set forth in the department's plant certification 
program. 

503.3  Construction 

503.3.1  Stressing Procedure 

 (1) Ensure all the strands of a pretensioned girder are free from kinks or twists before starting tensioning 
operations. Ensure no strand unwinds more than one turn after starting tensioning operations. Tension all 
the strands 1500 pounds each before starting elongation readings, or as the contractor determines; 
however, the contractor shall not use an initial load greater than 4000 pounds. This initial tension in any 
strand shall not vary by more than 5 percent. Use equipment to produce the initial tensioning load that 
provides a way of accurately measuring the force. If applying the initial tensioning load by pressure jacks, 
equip them with a proper gaging system for the initial force. 

 (2) If tensioning draped pretensioned strands in a horizontal position, tension them to a less than required the 
design stress so that the increased strain from jacking the drape in the strands results in a stress equal to 
the required design stress. 

 (3) If tensioning the draped strands in their draped position, support them by rollers at points of change in 
direction. Ensure the hold-up rollers between girders and at the ends of the end girders have either 
bronze bushings or roller bearings, and are well lubricated. Use free running rollers at the hold-down 
points that produce minimal friction. If stressing from one end results in a difference of more than 5 
percent between the load calculated from elongation and the gauge load then tension draped strands 
from both ends. The sum of elongation at both ends shall agree within 5 percent of that indicated by the 
jack gauges. 

 (4) Provide to the contractor's project file details showing number, spacing, and method of draping 
pretensioned strands. 

 (5) The department will allow one splice per pretensioning strand provided the splices are positioned so only 
one splice occurs within a member. Ensure that spliced strands have the same twist or lay. Make 
allowance for splice slippage in computing strand elongation. 
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 (6) The engineer may accept failure of one wire in a 7-wire pretensioning strand if it attains 85 percent of the 
required tension load before failure, and the failed wire constitutes not more than 2 percent of the total 
area of strands in an individual beam or girder. 

 (7) If using a jacking system equipped with an automatic release valve that closes if the required prestressing 
force is reached, there is no requirement to measure strand elongation for all horizontal strands; however, 
this measurement is required for the first and last strand tensioned and for at least 10 percent of the 
remaining strands. If performing elongation computations, take into account strand anchorage slippage, 
horizontal movement of abutments, and any change in temperature of the prestressing steel between 
tensioning and when concrete takes its initial set, if this change is expected to exceed 30 F. 

 (8) Equip all prestressing systems with accurately calibrated gauges for measuring the loads produced. 
Ensure all gauges are accurate to within 2 percent and are equipped with a gauge dial read to the nearest 
250 pounds of prestressing force. Use a department-approved testing laboratory to calibrate the gauge, 
and furnish a certified calibration curve for each gauge. If gauges do not read loads directly in pounds, 
provide a chart tabulated in increments of at least 250 pounds for converting the readings to pounds. 
Calibrate the gauges with the gauges in place on the jacking system, completely assembled in the 
manner used in the prestressing operation. 

 (9) For gaging, use loads between 1/4 and 3/4 of the total graduated capacity of the gauge, unless calibration 
data clearly establish consistent accuracy over a wider range. 

 (10) Re-calibrate gaging devices at least once a year; however, if the gaging system gives erratic results, or if 
the gauge and elongation measurements indicate significantly different stresses, then re-calibrate the jack 
and the gauges. 

 (11) Measure the stress induced in the prestressing element by both jacking gauge pressure and by 
elongation of the prestressing steel. If these measurements differ, use the gauge pressure to indicate the 
true stress in the prestressing steel. There is an allowable master tolerance of +/- 5 percent between the 
actual gauge pressure and elongation and the calculated value of each. Additionally, there is a more 
restrictive 5 percent tolerance for algebraic comparison of the variation of gauge pressures to the 
variation of elongations. If the difference between gauge pressure and elongation exceeds 5 percent, 
carefully check the entire operation, determine, and correct the source of error before proceeding further. 

 (12) Mark each anchor (dead, live, and splice) and visually check for slippage in excess of that assumed in the 
calculations. Perform random measured checks. 

 (13) During prestressing operations, provide the safety measures and means necessary to prevent accidents 
in the event the prestressing steel, hold down devices, abutments, and beds break, or the grips slip. 

 (14) Tension the prestressing elements to provide the required prestress the plans show. 

 (15) Perform transfer of prestress to concrete after the concrete develops the minimum required strength for 
transfer determined by the test cylinders. 

 (16) Use the minimum required concrete strength at transfer of prestress that the plans show. 

503.3.1.1  Placing and Fastening Steel 

 (1) Place all steel units in the position the plans show and hold firmly during concrete placing and setting as 
specified in 505.3. 

 (2) Maintain distances from the forms by using stays, ties, hangers, or other engineer-approved supports. 
Separate layers of units by suitable devices. The contractor shall not leave wood blocks in the concrete. 

 (3) The contractor may prefabricate ASTM A706 grade 60 or ASTM A615 grade 40 reinforcement bars into 
cages by welding. The contractor shall not undercut bars by more than 5 percent of their diameter. 

 (4) Position wires, wire groups, parallel-lay cables, and any other prestressing elements, correctly in the 
enclosures. Provide suitable horizontal and vertical spacers, if required, to hold the wires in true position 
in the enclosures. 

 (5) Ensure that all prestressing steel is free of dirt, grease, wax, scale, rust, oil, or other foreign material that 
may prevent bonding between the steel and the concrete. 

503.3.2  Concrete Operations 

503.3.2.1  Placing Concrete 

 (1) Handle and place the concrete as specified in section 502, except as specified otherwise below. 
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 (2) Place and consolidate concrete in lifts in a way that prevents segregation, provides uniform consolidation 
throughout the member, and minimizes visible lift lines and dried concrete deposits along formed 
surfaces. Ensure not more than one hour elapses between placing successive lifts. 

 (3) Consolidate the concrete in girders by internal, external, or both internal and external vibration. Avoid 
displacing reinforcing, conduits, or wires. Ensure that concrete is free from honeycombing throughout the 
member, free from voids around reinforcement and inserts, and free from excessive bug holing along 
formed surfaces. 

503.3.2.1.1  Tolerances 

 (1) Cast prestressed concrete members to plan dimensions within the following applicable tolerances: 

PRESTRESSED CONCRETE I-TYPE GIRDERS 

Depth of the flange, web, and fillets ................................................................................................................ +/- 1/4" 

Depth overall ......................................................................................................................................... +1/2" to -1/4" 

Width of flanges and fillets ..................................................................................................................... +3/8" to -1/4" 

Width of web .......................................................................................................................................... +3/8" to -1/4" 

Length of beam .............................................................................................. +/- 1/8" per 10', up to a max of +/- 3/4" 

Deviation from square of exposed beam ends  

Horizontally. .............................................................................................................................................. +/- 1/4" 

Vertically. ............................................................................................................. +/- 1/8" per foot of beam depth 

Side inserts, spacing between centers and from centers to beam ends ......................................................... +/- 1/4" 

Bearing plates, spacing between centers ................................................... the greater of +/- 1/8" per 10', or +/- 1/2" 

Bearing plates, spacing from centers to beam ends ....................................................................................... +/- 1/4" 

Bearing plate or bearing area, deviation from plane ..................................................................................... +/- 1/16" 

Stirrup bars, projection above top of beam ............................................................................................ +1/4" to -3/4" 

Stirrup bars, longitudinal spacing ....................................................................................................................... +/- 1" 

End of stirrup bars from end of beam .......................................................................................................... 2" or less 

Horizontal alignment, deviation from a straight line, "sweep" ...................................... 1/8" per 10' of member length 

Camber, differential between adjacent beams ................................................. 1/8" per 10' of span up to a max of 1" 

Center of gravity of draped strand group ........................................................................................................ +/- 1/4" 

Center of gravity of draped strand group at end of beam ............................................................................... +/- 1/2" 

Position of hold-down points for draped strands ................................................................................................ +/- 6" 

Position of handling devices .............................................................................................................................. +/- 6" 

PRESTRESSED CONCRETE BOX AND SLAB-TYPE GIRDERS 

Depth of top slab............................................................................................................................................. +/- 1/2" 

Depth of bottom slab ....................................................................................................................................... +/- 1/2" 

Depth overall .................................................................................................................................................. +/- 1/4" 

Width of web ................................................................................................................................................... +/- 3/8" 

Width overall ................................................................................................................................................... +/- 1/4" 

Length ........................................................................................................... the greater of +/-1/8" per 10' or +/- 3/4" 

Square ends, deviation from square ............................................................................................................... +/- 1/2" 

Skew ends, deviation from designated skew  

Skew angle 30 degrees or less ................................................................................................................. +/- 1/4" 

Skew angle over 30 degrees..................................................................................................................... +/- 1/2" 

Beam seat bearing area, variation from plane surface when tested with a straightedge 

Through middle half of member .............................................................................................................. +/- 1/16" 

Horizontal alignment, deviation from a straight line parallel to beam center, "sweep" 

Lengths to 40 feet ............................................................................................................................... max of 1/4" 

Lengths 40 feet to 60 feet ................................................................................................................... max of 3/8" 

Lengths over 60 feet ........................................................................................................................... max of 1/2" 

Dowel tubes, spacing between centers and from centers to member ends and sides.................................... +/- 1/2" 

Tie rod tubes, spacing between centers and from centers to member ends ................................................... +/- 1/2" 

Tie rod tubes and dowel tubes, spacing from centers to beam bottoms ......................................................... +/- 3/8" 

Total width of deck ..................................................................................................... theoretical width +1/2" per joint 
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Camber, differential between adjacent units ............................................................................................. max of 1/2" 

Camber, differential between high and low members in the same span ...................................................... max of 1" 

Side inserts, positioning .................................................................................................... Same as for I-type girders 

Stirrup bars, positioning .................................................................................................... Same as for I-type girders 

Tendons, positioning ......................................................................................................... Same as for I-type girders 

Handling devices, positioning ........................................................................................... Same as for I-type girders 

503.3.2.2  Curing 

 (1) Steam cure concrete members as specified below or cure by other methods identified by the contractor's 
fabrication quality control plan. Protect the surfaces of members exposed during curing from moisture loss 
until release strength is obtained. The contractor shall not use curing compound for this purpose. 

503.3.2.2.1  Steam Curing 

 (1) If steam curing, enclose the concrete member in a chamber or enclosure, with at least 12 inches between 
the member and the enclosure. If using tarpaulins for enclosures, use at least 2 layers and arrange them 
to form a tight enclosure that leaks as little steam as possible. Use low-pressure steam and do not allow 
steam jets to spray directly on the concrete or on the forms. Maintain the relative humidity at 
approximately 100 percent within the enclosure. 

 (2) Maintain the concrete temperature at or near the pouring temperature until the initial set, according to 
AASHTO T197, before allowing the temperature to rise. The rate of temperature rise of the concrete shall 
not exceed 40 F per hour. 

 (3) During curing maintain the internal concrete temperature between 50 F and 160 F. Ensure that the 
temperature of the concrete in different locations within the housing does not vary more than 20 F at any 
time. 

 (4) Place a minimum of 3 engineer-approved continuous recording thermometers in each line. Provide the 
engineer with complete temperature record charts for the curing period, including the heat-up and cool-
down times. If the temperature records indicate that steam control produces rates or temperatures that do 
not conform to those specified, modify procedures to obtain specified results. 

 (5) Continue steam curing until the concrete develops the required strength for transfer of prestress. The 
contractor may then discontinue steaming and uncover the beam. Cure the test specimens used to 
determine the above strength as specified in 503.3.2.3. 

 (6) If steam-curing girders, release the prestressing strands immediately after steam curing. Cut or release 
strands in a sequence that produces a minimum amount of eccentricity of prestress force in the beam. 

 (7) If the contractor wants to remove the forms before completing the steaming, the contractor may uncover 
the beam one side at a time and for as much length as required to remove the form sections. Immediately 
replace the covering after removing each form section. During this operation, the contractor shall not 
expose the forms and beam surface for more than 30 minutes. 

503.3.2.3  Test Cylinders for Release of Pretensioned Steel 

 (1) Make test cylinders for determining the time for releasing the pretensioned steel. Make 6-inch by 12-inch 
test cylinders and mold them in suitable steel or plastic molds. Cure the test cylinders with the 
represented concrete member until removal for capping and testing. Ensure that at least 2 cylinders have 
strengths above the minimum specified required strength, or average above the specified minimum with 
the lower not more than 5 percent below this strength, before releasing the tension. Make these test 
cylinders in addition to the cylinders designated in 503.2.2 for determining the 28-day strength. 

503.3.2.4  Surface Finish 

 (1) The manufacturer of prestress concrete girders or other members shall notify the engineer of the 
following: 

- All honeycomb deep enough to expose the prestressing steel. 

- Defects that may affect bond length or transfer length. 

- Any area that the manufacturer believes to be detrimental. 

 (2) The engineer responsible for inspection at the prestress concrete manufacturing plant will consult with the 
manufacturer to determine the corrective action required to repair the member. The prestress 
manufacturing plant is responsible for rejecting prestress members that cannot be effectively repaired. 
The engineer is responsible for final acceptance. 
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 (3) Provide a sack rubbed surface finish on the exposed surfaces of prestressed concrete girders as 
specified in 502.3.7.5 before shipping from the plant. Provide a wire brush or stiff broom finish on 
surfaces to be bonded. Provide a smooth trowelled finish on the top surface of the top flanges of bulb tee 
girders, except for the bonding region centered over the web. 

 (4) After the sack rubbed finish adequately cures, apply engineer-approved gray-pigmented concrete sealer 
for non-trafficked surfaces uniformly to all sack rubbed and smooth trowelled surfaces using the 
manufacturer’s recommended rate and procedures. Apply sealer and allow adequate time for sealer to 
dry before shipping prestressed concrete members from the plant. 

503.3.3  Transportation, Storage, and Erection 

 (1) Transport, handle and store the prestressed girders in an upright position, and ensure that points of 
support, and direction of the reactions with respect to the girder are approximately the same during 
transportation, storage, and erection as when the girder is in its final position. The maximum overhang 
from the point of support to the end of girder during storage, handling, and transporting shall not exceed 
the depth of the girder unless the engineer allows a larger overhang. 

 (2) Handle, store and erect all prestressed units in a way that prevents cracking or other damage to the unit. 
Discard and replace units damaged by improper handling or storing. 

 (3) Do not transport or erect prestressed girders before they attain a minimum 28-day compressive strength, 
determined from test cylinders made, cured, and tested as specified in 503.2.2. The engineer may allow 
delivery and erection of girders before their acceptance, pending strength tests, if the contractor provides 
in writing that it accepts responsibility for their removal and replacement in the event of rejection due to 
deficient strength. 

 (4) The contractor shall not place floors on girders until the specified tests made on representative test 
cylinders indicate they achieved their minimum 28-day strength. 

 (5) If, during the prestressed girders erection, the contractor elects to use a crane on the girders before 
placing and curing the concrete slab for the span, then the contractor shall submit details of the proposed 
temporary flooring, the strutting between the girders, and information about the crane used to the 
engineer for prior approval. 

 (6) If steel cross ties are required between box- or slab-type girders, place and tighten them to the previously 
erected girder as each successive girder is placed. 

 (7) If required to fill longitudinal joints between box- or slab-type girders with grout, place the grout after 
completing erection and adjustment of the girders. Use grout conforming to the contract special 
provisions. 

 (8) Clean the exposed surface of stainless steel bearing plates on girders before setting the girder on the 
opposing bearing surface. Ensure that bearing surfaces are clean and free of materials that could 
adversely affect the function of the sliding bearing. 

503.4  Measurement 

 (1) The department will measure the Prestressed Girder bid items by the linear foot acceptably completed. 

503.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 

503.0100 - 0199 Prestressed Girder (type) (inch) LF 

503.0200 - 0299 Prestressed Girder Box (type) (inch) LF 

503.0300 - 0399 Prestressed Girder Slab (type) (inch) LF 

 (2) Payment for the Prestressed Girder bid items is full compensation for providing girders, including all 
concrete, grout, mortar, reinforcement steel, tie bars, anchor plates, and other embedded metal; for 
casting and curing concrete; for jacking and prestressing; for all handling, hauling and erecting; and for 
discarding and replacing units damaged by improper handling or storage. 

 (3) The department will accept prestressed concrete members with 28-day concrete cylinder strengths below 
the required 28-day compressive strength, as specified in 503.2.2, based on a pay reduction, if the 28-
day concrete cylinder strength provided is greater than the engineer-determined design strength of the 
individual member. The department will reduce payment for an accepted member with 28-day concrete 
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cylinder strength less than the required 28-day compressive strength by the greater of $500, or 20 
percent of the contract unit price applied to the measured length of the member. 

 (4) If the 28-day concrete cylinder strength for the prestressed concrete member falls below the engineer-
determined design strength of the individual member, obtain cores from each member according to 
AASHTO T24, test according to AASHTO T22, and evaluate for strength comparison. Obtain the 
engineer's approval for the core sample locations. If the average of 3 core strengths per member satisfies 
the design strength, and if none of the core strengths are less than 10 percent below the design strength, 
the engineer will accept the member based on the pay reduction defined above for deficient 28-day 
concrete cylinder strengths. The contractor may perform coring and testing, or an independent testing 
agency that the engineer approves may perform coring and testing. The engineer will observe coring and 
testing done by the contractor. All costs associated with taking, analyzing, and testing cores are the 
contractor’s responsibility. 
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